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B. Shipping Instructions 
 
Delivery of the following items shall be to: 
 
 Mr. Glenn Stewart 
 Contracting Office, Code 214.2 
 Building 6 Room W246 
 Goddard Space Flight Center 
 Greenbelt, MD  20771 
 (or as specifically identified in the 
 contract schedule: 
 
 Item numbers 14, 33, 34, 52, 93 through 98, and 128 
 
 
Delivery of all other items shall be to: 
 
 POES Program Documentation Control Center, Code 480  
 Building 6 Room S201 
 Goddard Space Flight Center 
 Greenbelt, MD 20771 
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Action   
Item        Description Required Ref.   Qty.  Delivery Date  
 
1. Program/Spacecraft Review    I  S4.2.3  40   At SSR reviews 
 Handout          20   At PSR reviews 
            1h, 1e  
 
2. Satellite Storage and     R  S5.2.7; S5.2.11; 1e  Storage –60 days 

call-up Plan including: S11.8     new for KLMNN’ (Sunnyvale                  
                       facility) 

  Battery Handling Plan and    A  S11.9.2; S11.9.3 
 Solar Array Handling Plan     
  
3. Satellite Launch      R  S5.2.13    New book for K and new for N, updates 
  Operations Handbook              generated for L,M,N' 
  
  Draft          1e  call up plus 30 days 

Final          75/1e  call up plus 90 days 
 
3A.  Launch Operations & Test Procedures       
 

Draft/Current Revision     R   S12   2  L-90 days for M,N’, L-120 days for N
 Final        R     2  L-60 days      

 
4. Activation & Evaluation     I  S5.2.12; S14.3 50H  60 days after  
 Report for each satellite      1R  completion of A&E 
                                   
5. Alignment and Calibration    I  S5.2.13  40H  30 days before launch 
 Handbook for each        1R 
 Satellite 
 
6. Programming and Control     R  S5.2.13 Hardcopy-150H Completion of environmental 
 Handbook.  New issue for N.     Electronic  testing +2 months 

Updates for L M, and N’. Medium-1  NOAA-K (new issue),60 days after        
 storage for NOAA-N (new) updates 60 

days before launch for L,M,N'   
 
7. Configuration Management    A  S4.4   1e  Updates as generated 
 Plan 
 
8. Periodic Progress Report    I  S5.2.1.1  1/1e  (1) Weekly, thru N' Env. Test (except 

                                                                                         when item #1 occurs) 
                                                                                 (2) Monthly, Post N' Env. Test 
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Action   
Item        Description Required Ref.   Qty.  Delivery Date  
 
9.   Performance       I  S4.7     As part of Program 

 Assurance and CM Reports   S5.2     Review 
  (including updated CCB logs)   Pl.6 
 
10.  Mass Properties and       R  S5.2.12  5  Semi-annual 

 Power Reports      
 
11.   Reserved        
   
12.  Reserved     
   
13. Flight Software Maintenance     A  S6.5   1  12/31/00 original release   
 Plan           1e  Updates as generated 
             w/latest incl. ECN  
 
14.  Budget Cycle Modified 533Q    I  S5.2.1.2.2  1  As requested 
            1e 
 
15.  Any applicable Program     R  S5.2   1  As requested 
  Document (Non-proprietary) 
            
16.  Reserved 
              
17.  General Instrument     A  S5.2.3  1  Updates as              
  Interface Specification       1e  generated with 
              latest incorporated  
                                                                                   (ECN attached-1 hardcopy) 
 
18.  Unique Instrument      A  S5.2.3  1  Updates as generated    

 Interface Specification(s)      1e  with latest incorporated  
                                                                                                                                                           (ECN attached-1 hardcopy) 

 
19.  NOAA-K,L,M,N,N' Perf. Spec.    A  S5.2;   1, 1e  Updates as generated    

 at the Subsystem     S5.2.8;          
  Level for Spacecraft    S5.2.10   
 
l9A.  NOAA-K,L,M,N,N' Perf. Spec.    I  S5.2;   1  As baselined for NOAA-K then updates  

 at Component Level for    S5.2.8;    as generated  
  the Spacecraft      S5.2.10   
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Action   
Item        Description Required Ref.   Qty.  Delivery Date  
 
20.  Satellite/Ground System     A  S5.2.3  1, 1e  Updates as generated 
  Interface Document       1e  New for N 
 
21.  Parts, Materials, and     A  S9.4   3  As generated 
  Process Plans Revisions        
 
22.  Indentured Drawing List     I  S5.2.2  1  As updated 
 
23.  Reserved     
 
24.  Class I Changes       A  S5.2.1.1  1  As generated 
         (Incl. CCR) 
 
25.  Class II Changes      R  S5.2.1.1  2  Monthly (Class II changes 

delivered as generated to on-site 
delegated representative) 

 
26.  N & N' Family Tree     I  S5.2.1.3  5  As updated 
  (Spec. Tree) 
 
27.  Reserved     
             
28.  Reserved    
 
29.  Reserved 
 
30.  SOCC Simulation Tapes with    I  S14.5.1    As requested 
  Descriptive Documentation    
  for each Satellite 
 
31.  Reserved moved to #53 
             
32.  New Technology Reports     I  S4.9   1  As required by the contract 
               
33.  Government Furnished     R  C   1  As required  
  Property Reports 
  (Form 1018) 
 
34.  Subcontracting Reports     R  C   1  As required 
  (Form 294 and 295) 
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       Action   
Item        Description Required Ref.   Qty.  Delivery Date  
 
35.  Reserved     
 
36.  Mishap Report        R  C   1  As required 
   
37.  Reserved 
 
38.  Pre-launch Operations Letter    I  S14.5.3  1  Each satellite at call-up +30 days 
 
39.  System Design Report     R  S5.2.12  40                 
   

a. Initial Release KLM         a. 12/15/89 
  b. Update KLM          b. September 1995 
  c. Update/Revision for NN'        c. N Pre-Environmental Review 
 
40.  Design Reviews      R  S4.2.2  5   
            

a. Data Package      R        S4.2.2.3         5  2 Weeks prior to Design Review 
b. Action Item Responses    I        S4.2.2.3   5       30 days after Design Review 

 
41.  Antenna Model Test      R  S7.6.2  3  As generated 
  Reports 
 
42.  Satellite Logic Diagrams    R  S5.2.2  l0  Complete set for NOAA-K and N, then 
                   as updated 
 
43.  All Tiros Technical Memo    I  S5.2.1.1  1  Monthly 
          
44.  Flight Software      R       S6.4 
 

a. Flight Software Test Load    R  S6.4   2/2e  With each new release 
Package (TLP) or Flight Load                    
Package (FLP)                    
           
b.Flight Software Interim        R  S6.4   2  With each new release 

  Load Package (ILP)          
 
45.  ULP Memory Image with ILP,    R  S6.4   2  With each new release 
  TLP1/TLP2 or FLP1/FLP2  

Overlay        
     
 



NAS5-30350                                      Page 5 
Attachment 2 Part C 

Check the POES  Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use. 

Action 
Item        Description Required Ref.   Qty.  Delivery Date  
 
46.  All Operating Handbooks     I  S10.2   1  Available at Contractor's  
  for New Computer Equip.         facility at Hardware Acceptance Test 

 
47.  ATNAGE Harnessing &     I  S10.2   1  As Updated 
  Interconnecting Diagrams 
 

         I  S10.5.1.3  1e  Final 24 months after authority 
S10.2     to proceed (ATP) with ATNAGE 

upgrade builds 
 
48.  ATNAGE Software Spec.     R  S10.2   1  As Updated 

       1e 
 
49.  ATNAGE Data Base for each    I  S5.2.9    For each new release 
  Satellite         1e 
 
50.  Test Reports (S/C level)    R  S5.2.1.3  1  A one page report 2 weeks  
         P3.2.4    after test completion of all IPF's, 
              DET's, SEPET's 
 
51. Reserved 
 
52.  Earned Value Management       R  S4.10;  1e  20th of each month 
  Reports      S5.2.1.2  2h   
                 
53.  Quality Assurance Plan.       I  Pl.3   5  a. Provided with proposal 
  In addition to the data    S9.1 
  called for in the text,     A  P10.1 (SPAIP) 5  b. Update before contract 
  the following items                 award 
  (a through d) shall be      A     5   c. Updates, as generated 
  submitted:         1e 
       
  a.  Contractor's    Pl.3.1    Items a through d available for 
   practices and pro-        review at Contractor facility 
      cedures referenced 
      in the Plan 
 
  b.  Audit program    Pl.9; 1.9.1 
 
 
 

Mod 
500, 
527 
CCR 
1808, 
1943 
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Action 
Item        Description    Required Ref.   Qty.  Delivery Date 
 

c.  Procedure for 
      control of     P3.2.3.1 
      unscheduled 
      activities during 
      integration and 

verification  
      testing 
 
  d.  Parts Control Plan (PCP)   R  PAR 5.1; 5.2.1;   10  60 days after contract mod. 

5.2.2; 5.2.3; 
5.2.6     

       
  e. System Safety Implemen-   S9.6 

tation Plan 
 
f. Reserved 

 
  g. ATNAGE Performance    I  P8.24   5   1. With proposal 

       Assurance Plan 
 
             A     5  2. Update before contract 

           award 
 
A     5  3. Update as generated 

 
54.  Previously designed,    Pl.4 
  fabricated, or flown 
  hardware data: 
 
  a. Preliminary           I     3  Provided with proposal 
 
  b. Update            A     3  At time of GSFC Flight Assurance PDR 
 
55.  GSFC Flight Assurance          R  P2.2; P2.3;  45  2 weeks before review 
  Review Package     S4.2, S4.2.5 1e  meeting 
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  Action   
Item        Description    Required Ref.   Qty.  Delivery Date  
 
56.  Verification Plan:    P3.2.1 

        S5.2.7 
  a. Initial            A     5  Provided with proposal 
 

b. Baseline            A     5  With contract 
   

c. Update       A     5  As required 
               
57.         Verification Specification:   P3.2.2 

  
a. Initial          I     5  Provided with proposal 

 
  b. Baseline       A     5  With contract 
 
  c. Update       A     5  As required 
               
58.  Verification Procedures     R  P3.2.3  5  15 days before the particular test 
         S11.0     activity for subsystem 

and spacecraft levels 
 

59.  Reserved 
   
60.  Operations Hazard      R  P4.4.3  5  30 days before an activity 
  Analyses/Reports     S11.5     or use of a facility 
 
61.  Safety Data Package:    P4.9 
 
  First submission      A     5  4/14/89 
 

Second submission      A     5  At start of K and N Accum     
              & Assy 
 

Third submission      A     5  November 15, 1991 
 

  Final        A     5  90 days before NOAA-K thru N’ Flight  
              Assurance FRR 
 
62.  Launch Complex Safety     R  P4.10   5  60 days before shipment of 
  Plan Inputs           NOAA-K thru N’ to launch site 
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Action   
Item        Description    Required Ref.   Qty.  Delivery Date 
 
63.  Missile System Ground     R  P4.11   5  120 days before shipment 
  Safety Package Inputs         of NOAA-K thru N’ to launch site 
 
64.  Reserved           
 
65.  Reserved 
 
66.  Contractor DPA Procedures    R  P5.2.6  1   As generated 
  and Requirements 
 
67.  Reserved 
 
68.  Reserved 
 
69.  Reserved 
 
70.  Materials list (inorganic   P6.4.c, 
  and polymeric),     d,e,f 
  lubrication list, process 
  list: 
 

a. Preliminary      R     5  30 days before GSFC Flight 
              Assurance PDR 
 
  b. Final       A     5  30 days before GSFC Flight 
              Assurance CDR 
 

c. Updates          A     1  As required 30 days prior to planned 
use 

 
71.  Failure Modes, Effects,    P7.3.1 
  and Criticality Analyses 

and Critical Items List: 
 
  a. Preliminary      R     5  30 days before GSFC Flight  
              Assurance PDR 
 
  b. Final       R     5  45 days after GSFC Flight     
              Assurance CDR 
 
  c. Updates       R     1  With class 1 changes 
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       Action   
Item        Description Required Ref.   Qty.  Delivery Date  
 
72.  Parts Stress Analyses:    P7.3.2 
 
  a. Preliminary      R     5  30 days before GSFC Flight Assurance 
              PDR 
  
  b. Final       R     5  30 days after GSFC Flight     
              Assurance CDR 
 

c. Updates       R     1  With class I/II changes 
              
73.  Trend Analyses:     P8.13.1.3b; 
         P8.13.2.2; S4.7 
 
  a. List of parameters     I     5  At time of GSFC Flight  
        to be monitored         Assurance CDR 
 
  b. Trend analyses      I  S11.2.3.3  1  As required 
            1e 
 
74.  Limited-life List:    P7.4 
 
  a. Preliminary      R     5  30 days before GSFC Flight Assurance 
              PDR 
 
  b. Final         R     5  30 days before GSFC Flight 
              Assurance CDR 
 

c. Updates       R     1  As changes are made   
           1e   

 
75.  Fabrication and Assembly   P8.10.1 
  Flow Plan: 
 
  a. Preliminary      R     5  30 days before GSFC Flight 

       Assurance PDR 
            
  b. Final       R     5  October 31, 1989        
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Action   
Item        Description    Required Ref.   Qty.  Delivery Date 
 
76.  Reserved moved to #53 
 
77. MRB Decisions on      I  P8.13.1.3  1  Make available at  
 Non-conformance          facility 
 
78.  Request for       A  P8.13.1.3.c  1  As generated 
  Repair/Use-As-Is 
79.  Standard Repair       A  P8.13.1.3.c.1 1  As generated 
  Procedures 
  
80.  Malfunction/Failure    P8.13.2.1; P8.13.2.2; 
  Reporting:      S17.1 
 
  a. Reserved        
   

b. Written                      I                          1 Within 5 working days as part              
of DR database submittal 

        Notification        1e 
        
  c. Reserved 
   

d. Malfunction/Failure     R  P8.13.2.2; S17.1 1  Completion of required 
Report Closeout (MR form) actions as part of DR database 

submittal 
 
81.  Reserved moved to #80 
  
82.  Response to Alerts     R  P8.14   1  10 working days after 
              receipt of notification 

 
83.  Alerts (LMMS generated)     I  P8.14   1  As generated 
             
84.  Procedures for Product    P8.21 
  Handling: 
 
  a. Preliminary      I     3  30 days before GSFC Flight 
              Assurance CDR 
 
  b. Final       A     1  30 days before use 
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Action   
Item        Description    Required Ref.   Qty.  Delivery Date 
            
85.  Acceptance Data Package     R  P8.23   5  2 weeks prior to pre-ship 

 for each end-item (S/C)         review 
 comprising: 
 
 a. As-built      P8.3, P8.16 

        configuration list 
           
   b. List of      P.5.3 
       parts/devices used 
          in the hardware 

           
c. List of materials    P6.4 

    and process that 
          were used in the 
          hardware  
        

d. Satellite operating times including  P3.2.4, P3.3.2.4 
    total operating time and cycle records 
     

e. List of open items    P8.15.3.2; P8.15.3.3; 
        with reasons for    P8.13.2.1  
    items being open 
 
 f. Reserved in item #61 
 
 g. Listing and status    P3.3.2.3; P7.4; 
          of all identified                  P8.5.4; P8.10.2g 
          life-limited items 
 

h. Reserved 
 
i. Results of the     P3.3.2.1; P8.15.3.2;  
   final comprehensive    P8.15.3.3 

        performance test 
         
86.  Reserved moved to #53 
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Action   
Item        Description    Required Ref.   Qty.  Delivery Date 
 
87.  Contamination Control    P9.2 

 Plan: 
 
  a. Initial       I     5  With proposal 
 
  b. Baseline       A     5  With contract 
 

c. Update       A     5  As required 
               
88.  Flight S/W Test Plan       R  P10.2   1        
             1e 
              

a. First submission         At PDR 
 

  b. Updates            As required 
 
89.  Standards for Software     R  P10.3   5  At PDR 
  and Documentation 
 
90.  Software Non-conformance Summary I  P10.5   1  Monthly 
  Reports         1e 
 
91.  Reserved  
 
92.  Reserved see item #128 

     
93.  Material Inspection and     A  C   1  Time of delivery of item 
  Receiving Report (DD-250)        listed in D-l of the 
              contract 
 
94.  Certificate of Conformance    R  C   1  When authorized in writing, 
              any supplies which require 

            inspection at source 
 

95.  Requests for Government        A  C   1  As required 
  Bills of Lading (GBL) 
 
96.  Payment Information     R  C   1  Provided with proposal 
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Action   
Item        Description    Required Ref.   Qty.  Delivery Date 
 
97.  Industrial Plan Equipment    A  C   1  30 days in advance of 
  Requisition (DD-1419)         intention to acquire or 
              fabricate a centrally 
              reportable equipment item(s) 
 
98.  Gasses/Propellant           I  C   1  60 days prior to need 
  Notification 
 
99. Reserved   
 
100.  Data on Nonconventional     A  P6.4.a  1  30 days before use of 
  Applications of Materials        material 
 
101.  Engineering Drawings for    I  P6.4.b  1  Upon request 
  Materials 
 
102.  Compatibility Test Interface    R  S11.7.1          5  2 weeks prior to N compatibility  
  Plans            test.  

Updates for N’ as required. 
 
103.  Vehicle Modeling and     R  S7.9   3  As generated 

Trajectory Documentation 
 
104.  List of Spares      I  S8.3   1  As generated 
 
105.  Spacecraft Operations     I  S9.9   3  When updated 
  Manual 
 
106.  AGE Test Plan      A  S10.3   1  30 days prior to AGE Test; 

       1e  As generated 
 
 
107.        AGE Maintenance Plan             A        S10.5.3 1   As required by NAGE 
 1e          Configuration Change 
 

         A  S10.5.1.3  1e  Final 24 months after ATP with 
S10.5.3    ATNAGE upgrade builds 

 
108.  Reserved in item 25     
   
109.  Encrypting Equipment     A  S15.0   5  As generated 
  Interface Specification 
 
110.  Ascent Phase       R  S18.0    1  As generated 

 Documentation 
 
 

Mod 
500, 
527 
CCR 
1808, 
1943 
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Action   

Item        Description    Required Ref.   Qty.  Delivery Date 

111.  AGE Logic Diagram         R  S5.2.2  1  As generated 

R S10.5.1.3  1e  Final 24 months after ATP with 
S5.2.2    ATNAGE upgrade builds 

112.  AGE Documentation          I  S10.2   1  As generated 

113.  Spacecraft Computer Program    R  S5.2.8.2  2  With each module change 

  Specifications 

114.  GSE Computer Program     R  S5.2.8.3  2  As generated 

  Specifications 

115.  Reserved 

116.  Reserved see item #36 

117.  Reserved 

118.        Schedules         I  SOW 4.3 
a.  Master Schedule    SOW 4.3.1  1e  Weekly (part of item #8) 

  b.  Integration & Test Summary Schedule SOW 4.3.2  1e  Monthly (MS project) 
c.  Detailed I&T Schedules By Shift  SOW 4.3.3  1e  Weekly (part of item #8) 

(Contain 1 week of history/actuals 
and 2 weeks of future planned work) 

  d.  Intermediate/Cost Account Plans  SOW 4.3.4  1  Monthly (part of item #1) 
   Subtask Schedules  
119.  EDR Documentation Reduction from R  SOW 10.10       1 copies/ 48 hours after completion 
  spacecraft/instrument shipments                             shipment    of each shipment 
            1e 
120. Reserved 
121.  Safehold System Concept Review   R  SOW 7.3.2  1  3 months after 
  (SCR)            execution of supplemental 
              agreement modification 174+96 

Action   
Item        Description    Required Ref.   Qty.  Delivery Date 
 
122.  Safehold SCR Presentation    R  SOW 7.3.2  1  10 days prior to SCR 
  Package/Materials 
 
123.  Reserved           Modification 174 
 
124.  PACS Workstation Security Plan   A  SOW 10.12   5  30 days after date of 
                   execution of 
              Modification 182; 

Mod 
500, 
527 
CCR 
1808, 
1943 
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              New for Sunnyvale Facility 
 
125.  NPOESS Instrument Accommodation A  SOW 19.2   10  July 1998 
  Study Reports 
 
126.  Reserved  
  
127.  Parts Identification List (PIL)  
 

a. PIL I  PAR 5.3; 5.3.2 10  Contract mod 319 +120 days. 
         

    b. As-built Parts List (ABPL)    I  PAR 5.3; 5.3.2 10  At Preship Review  
   
128. “Special Changes” Monthly Status  

Report       I  Clause C.2  3  20th of each month 
 
129.  Atlas Test Procedures       R  S5.2.7.2  1e  As generated (Display on NAGE  

Page accessible through Graphics 
Work Station) 

 
130.  Software Configuration 
  Management Plan 
 
  Draft        A  S6.5   2  February 2000 
 
  Final        A  S6.5   2  June 2000 
            1e  Updates as generated 
 
 
 
 

CCR 
2414 
MOD 
488 
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Item Description Action 
Required

Ref. Qty. Delivery Date   

130. Software Configuration 
Management Plan 

      

 Draft A S6.5 2 February 2000   

 Final A S6.5 2 June 2000   

    1e Updates as generated   

131. ATNAGE Upgrade 
Documentation 

     CCR1808 
Mod 500 

 a. Requirements A S10.5.1.4 5e 45 days from ATP for ATNAGE upgrade 
builds 

  

 b. Implementation Plan A S10.5.1.4 5e 45 days from ATP for ATNAGE upgrade 
builds 

  

 c. Software 
Documentation 

A S10.5.1.4 1e 24 months after ATP  CCR 1943 
MOD 527 

 d. Training Material A S10.5.1.4  24 months after ATP  CCR 1943 
MOD 527 

 e. Hardware Maintenance 
Manual 

A S10.5.1.4  24 months after ATP  CCR 1943 
MOD 527 

        

132. Command and Telemetry 
Lists 

A S5.2.2 2 For NOAA-KLMNN’: Revision at PER Final at
PSR and as updated 

 CCR1893 
Mod 489 

        
133 Trak Oscillator 

Implementation Plan 
I   1 month after IDR  CCR1880A 

Mod 510 

134 IDR Package R   2 weeks prior to IDR   
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